Labor Mix for OPM IVR Case Management Solution

Demo Timeline   **10 business days**

	Labor Category	FTE Total	Total Hrs
	Scrum Master	1	80
	Mid-Level Developer	1	80
	Senior Developer	1	80
	Database Administrator	0.5	40
	Designer (Human Centered Design)	1	80
	Senior Test Engineer	1	80
	Business Analyst	0.5	40
	Microsoft Architect (Dynamics)	1	80
	Total	7.0	560